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03/28/2011 |[EP-W-10-056

ORDER NO.
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QUANTITY|
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(c)

UNIT
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PRICE
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0001

accordance with the attached SOW and their
proposal dated March 3, 2011.

TOPO: Cpan Lee

Admin Office:

SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

Period of Performance: 03/28/2011 to
06/30/2012

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The
contractor exceeds this amount at its own
risk.

Award Type: Time-and-materials

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP003-00
1 BFY: 11 EFY: 12 Fund: B Budget Org:
31P Program (PRC): 301DA1C Budget
(BOC) : 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Partial

Funded: $107,511.00

The total for this award is shown in box
17¢(i) .

The obligated amount of award: $107,511.00.

107,511.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$107,511.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

QPTIONAL FORM 348 (Rev. 4/2006)
Prescribad by GSA FAR (48 CFR} 53.213(1)




Task Order Statement of Work:
Evaluation and Analyses on RCRA Programs

BACKGROUND

The Program Implementation and Information Division (PIID) was formed within the EPA’s
Office of Resource Conservation and Recovery (ORCR) to implement the RCRA programs and
conduct regulatory activities. The Division is responsible for implementing regulations and
programs which control the generation, treatment, storage, disposal and transportation of
hazardous wastes and cover sites clean-up, information collection and ana1y51s permits and state
authorization and waste management in tribal land.

PIID/Information and Analysis Branch (ICAB) conducts and provides support on different types
of analyses for regulatory and program purposes, Congressional requests, lawsuits on
regulations, or press requests, which analytical results are not covered by the pre-defined reports
in the RCRAInfo or other available documents. We also cover the efforts for ORCR’s
information collection requests (ICR) on universe and burden estimates per the requirements of
Office of Management and Budget (OMB). In addition, we are responsible for gathering the
hazardous waste information biennially through Hazardous Waste Report (also referred to as
“Biennial Report or BR) under the authority of Sections 3002 and 3004 of the Resource
Conservation and Recovery Act of 1976 (RCRA), as amended by the Hazardous and Solid
Waste Amendment of 1984 (HSWA).

We use data and information from different modules that are stored in the RCRAInfo database,
other Agency databases, and the publicly available data sources to conduct regulatory analyses or
program assessments. We also participate in determining appropriate system and data changes
through the Change Management Process (CMP). The analytical findings are used for the policy
decision-making, regulatory options assessment, program performance measures, and program
priorities and strategical plan.

PURPOSE

The purpose of this Task Order is to support ORCR in analyzing data and converting data to
useful information and then turning information to knowledge and support decision-making,
develop regulatory options, set program priorities and serve customer needs.

The Contractor shall not duplicate the work done under previous work assignments contracts and
continue to build upon the work done previously.

SCOPE OF WORK

The contractor shall possess in-depth knowledge of EPA databases such as data structure, data
fields and functions of RCRAInfo as well as the RCRA programs and associated regulations, and




Change Management Process (CMP) that is involved our partners, Regions and States. Project
staffing should emphasize the rapid and accurate completion of the tasks in an efficient manner.

The work to be completed and the schedule of deliverables are included in the tasks and subtasks
detailed below.

TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW)

The contractor shall provide support to EPA in analyzing data for updating the status of national
RCRA program. ORCR uses certain statistics of hazardous wastes for internal and external needs
and communication for quick turnaround requests. The analyses may include statistics on waste
generation and management, LQG counts, SQG counts, industry sector universes, updating lists

" of thermal treatment, recovery and other types of management, federal facilities, and facilities
with Subpart X units. The Contractor shall assist EPA to find the wastes or industry sectors with
increasing or decreasing generation, changing management practices, and success stories in the
RCRA program. The contractor shall also assist EPA to find the reasons of the increasing or
decreasing generation and changing management practices and their success in waste
minimization. The contractor shall provide documentation on analytical methodology (including
select logic or programming codes) needed to develop analyses. Based on the methodology, the
contractor shall assist EPA in developing queries and standard reports for a web-based system or
RCRAInfo application to automate the analysis results.

In addition, EPA updates the Report on the Environment (ROE) periodically and publishes the
electronic ROE (“eROE”), which the web site is available to the public. ICAB is responsible for
updating the indicator for hazardous waste generated and managed in the Land Chapter in the
ROE using Biennial Reporting data based on defined questions and format. The contractor shall
assist EPA in developing the analytical results on hazardous waste generated and managed.

Also, ORCR contributes to a report of compilation of environmental information from various
countries and provides updates for Sections on waste in the OECD Environmental Data - 2010
Questionnaire on the State of the Environment which is issued by Organization for Economic
Co-operation and Development (OECD). The contractor shall assist EPA to conduct analyses for
hazardous wastes.

The contractor shall assist EPA in developing the data quality management plan (DQMP) based
on EPA policy for data quality management. The plan should document the QAQC efforts and
processes done under previous work assignments and current QAQC efforts done in this Task
Order.

The contractor shall not duplicate the work done under previous work assignments contracts and
continue to build upon the work done previously if applicable. In addition, EPA Task Order
Contract Officer Representative (TOCOR) will issue a technical directive (TD) to confirm or
clarify the deliverables and specify the deliverable dates if necessary within five (5) calendar
days after oral issuance.

| Deliverable ‘| Due Dates |




Statistics for RCRA Programs and strategic
analyses using RCRAInfo data with
documentation of methodology

Draft: within 2 months of receiving a TD from
EPA TOCOR

Final: within 15 working days of receiving
EPA TOCOR comments on draft

Develop questions, queries and standard
reports in interactive web-based system or
RCRAInfo application

Draft: within 2 months of receiving a TD from
EPA TOCOR

Final: within 20 working days of receiving
comments on draft from EPA TOCOR

Data Quality Management Plan

Draft: by August 31, 2011
Final: within 15 working days of receiving
comments on draft from EPA TOCOR

2009 BR analysis for Hazardous Waste
Indicator in the Land Chapter of the Report
on Environment (ROE), including
documentation of methodology and
uncertainty analysis

Draft: within 20 working days of receiving this
Task Order

Final: within 10 days of receiving comments
on draft from EPA TOCOR

Update hazardous waste statistics in OECD
Report using 2009 BR and document
methodology

Draft: within 10 working days of receiving this
Task Order

Final: within 10 days of receiving comments
on draft from EPA TOCOR

TASK 2: Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of

Contract Level SOW)
There are three subtasks in Task 2.

Subtask 2-1. 2011 Hazardous Waste Report

The contractor shall provide support on the areas we request to finalize the 2011 Hazardous
Waste Report Instructions and Forms (“BR Booklet”, EPA Form 8700-13 A/B). These areas
may include providing advice on supporting statement, developing options for proposed changes,
preparing responses to comments, and conducting analyses on reported data and its usefulness.
In addition, the Contractor shall assist EPA to estimate the impacted universe and burden on the
new or renewed Information Collection Requests (ICRs). EPA estimates two ICRs need the
Contractor support. :

Subtask 2-2. Biennial Report Analytical Database

In order to have quick and easy access to BR data, the contractor shall assist EPA to formulate
the easy-access database (e.g., in MS Access format) and defined reports and to meet the needs
of ORCR users for various regulatory and program analyses purposes, e.g., for priority chemicals
analysis, BR supplemental analyses, Lab rules and DSW/EJ regulations, RCRAInfo Change
Management Process (CMP) issues and ICR universe and burden estimates.

Subtask 2-3. Geographic Information System (GIS) base maps and map templates with BR Data




The contractor shall provide support to EPA on using GIS tool for our analysis and decision-
making purposes. The contractor shall assist EPA to create base maps or outline maps that
contain basic visible surface features and boundaries. These are base layers that will be used
along with specific layers needed to create new maps in demand and meeting analytical
purposes. In addition, the Contractor shall support EPA to create selective map templates that
provide a quick way to create a new map. These map templates contain data, predefined layout
and other necessary components that manage map elements, such as north arrows, scale bar, and
logos, on the virtual page. EPA will use these base maps or map templates to conduct further
analyses which are relevant to statistics for RCRA programs. Starting with BR data, EPA can
build a number of base maps which serve for further use for different needs. Data is the most
important component in the GIS framework. Data used will be spatial or aspatial. The
Contractor shall organize GIS data files and map documents and document metadata as part of
the deliverables.

The contractor shall not duplicate the work done under previous work assignments contracts and
continue to build upon the work done previously if applicable. In addition, EPA TOCOR will
issue a technical direction (TD) to confirm or clarify the deliverables and specify the deliverable
dates if necessary within five (5) calendar days after oral issuance.

Deliverable Due Dates

2011 Hazardous Waste Report Instructions Draft: within 30 working days of receiving this
and Forms and ICR universe and burden Task Order

estimates Final: within 20 working days of receiving

comments on draft from EPA TOCOR

2009 BR Analytical Database and standard Draft: within 30 working days of receiving TD
reports in MS Access. from EPA TOCOR

Final Draft: within 20 working days of
receiving comments from EPA TOCOR

GIS basemaps, map templates, and final maps | 1! Draft: within 20 working days of receiving
for BR data and associated data files and map | TD from EPA TOCOR

documents; organized geodatabases or data 2™ Draft: within 30 working days of receiving
sets EPA TOCOR comments
Final: within 30 working days of receiving
EPA TOCOR comments

TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW)

The contractor shall provide support to EPA in the areas, for example, conduct quick analysis
and support coal ash residuals rulemaking, support Superfund office’s dioxin soil guidance,
provide BR data analysis for Land Disposal Restrictions (LDR) regulated wastes, provide
updated capacity for commercial incineration and landfill facilities, prepare guidance documents
for Biennial Reporting, prepare training materials for Regions anc. States, and two other . EPA
estimates approximately eight (8) quick turnaround requests and :locates about 40 hours for
each of these requests.



The contractor shall not duplicate the work done under previous work assignments contracts and
continue to build upon the work done previously. In addition, EPA TOCOR will issue a technical
direction (TD) to confirm the deliverables and specify the deliverable dates with in five (5)
calendar days after oral issuance. '

Deliverable Due Dates

Analytical products/responses and associated | As specified in the TD from EPA TOCOR
documentation to hazardous waste
information needs and inquiries (case by
case). '

TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting
Officer’s Representative (TOCOR) will provide Technical Direction during performance of this
task order. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements;
fills in details; completes the general description of work; shifts emphasis among work
areas or tasks; and '

(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not
have the authority to issue Technical Direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in
writing within five (5) calendar days after oral issuance.

In addition, the Contractor shall deliver the deliverables in the format that EPA can use in MS
Office 2007 and ArcGIS 9.3 or a version that EPA can use.

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit 2 QAPP with
its proposal in accordance with EPA Requirements for Quality Assurance Project Plans (QA/R-

~ 5) found here: http://www.epa.gov/QUALITY/qgs-docs/r5-final.pdf. The contractor’s QAPP '
must be approved by the Task Order Contracting Officer’s Representative (TOCOR) and Quality
Assurance Manager before task order award. Following approval of the contractor’s QAPP, the
contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.



COMMUNICATIONS PRODUCTS

Performance under this task order requires the contractor to develop deliverables that are
considered by EPA to be “Communications Products”. The contractor shall develop
Communications Products in accordance with EPA’s Policy and Implementation Guide for
Communications Product Development and Approval found here:
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products
require the use of EPA graphics, logos, or other identifiable materials, the Communications
Products are further subject to the standards in EPA s Visual and Product Standards Graphics
Manual found here: http://wedcor.cor.epa.gov/pages/TIM/Visualldentity-6-19-07.pdf.

GOVERNMENT PRINTING

Performance under this task order calls for printing or duplication that exceeds the maximum
limitations described in EPAAR 1552.208-70-Printing. Any printing or duplication called for
under this task order in excess of those limits must be performed by EPA’s Print Shop or by the
Government Printing Office (GPO). The contractor shall coordinate with the Task Order
Contracting Officer’s Representative (TOCOR) on all printing or duplication to be completed by
EPA’s Print Shop or the GPO.
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 09/02/2011 See Schedule

6.1SSUED BY CODE {SRRPOD 7. ADMINISTERED BY (/f other than Item 6) CODE ERRPOD
SRRPOD SRRPOD

US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations

1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW

Washington DC 20460 Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) 9A. AMENDMENT OF SOLICITATION NO.

(x)
Lai
ICF INCORPORATED, L.L.C.

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050

% {10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W~-10-056

0030
10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 03/28/2011
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLIGITATIONS
[OJThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methads: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT iIN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $12,489.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER 1\5 ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

X ORDBER NO. IN ITEM 10, .
52.243-3 Changes;Time-and-Materials or Labor-~Hours

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modification and authority)

E. IMPORTANT: Contractor Xlisnot, [Jis required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
The purpose of this modification is for the following:

(1) Issue the attached Statement of Work (SOW) pursuant to the Changes clause;
(2) Obligate funds and modify the ceiling;

(3) Incorporate clauses by reference; and

(4) Administrative changes

TOPO: Cpan Lee
(1) The attached SOW dated August 2011 (1 page) is hereby incorporated by reference.

(2) Funds in the amount of $12,489.00 are hereby obligated to this task order. This brings

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

of person ized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




Cb NTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-10-056/0030/001 2 | 4
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

the total amount obligated from $107,511.00 to
$120,000.00.

(3) The FAR 52.232-20 Limitation of Cost clause
is hereby incorporated by reference. Funding is
subject to the Limitation of Cost clause.

The task order ceiling amount of $120,000.00 is a
not to exceed amount that the contractor exceeds
at their own risk.

(4) LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $12,489.00
New Total Amount for this Version: $120,000.00
New Total Amount for this Award: $120,000.00
Obligated Amount for this Modification: $12,489.00
New Total Obligated Amount for this Award:
$120,000.00

Buyer changed from David Murphy to Marshand Boone

Contracting Officer changed from David Murphy to
Rayna Brown

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed
from $107,511.00 to $120,000.00
Obligated Amount for this modification: $12,489.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $107,511.00 to $120,000.00

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P-301DA1C-2585~1131PDP003~-001
Percent changed from 100 to 89.5925

NEW ACCOUNTING CODE ADDED:

Account code:
11-12-B-31P-301DA1C-2585~1131PDP013-001
Beginning FiscalYear 11 A

Ending Fiscal Year 12

Fund (Appropriation) B

Budget Organization 31P

Quantity: 0

Amount: $12,489.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-85)
Sponsored by GSA
FAR (48 CFR) 53.110



— —wumeivi BEING CONTINUED
'"‘“'|EP—W~10—056/0030/001

AGE OF
5 7.

NAME OF OFFEROR OR CONTRACTOR

ICF INCORPORATED,

L.L.C.

ITEMNO
(R)

SUPPLIES/SERVICES
(B8)

QUANTITY
{C)

UNIT
(D)

UNIT PRICE AMOUNT
(E) (F)

0001

Percent: 10.4075
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP~-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

All other terms and conditions remains unchanged
and in full force and effect.

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2012
Change Item 0001 to read as follows{amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.
Requisition No: PR-OSWER-11-00201,
PR~-OSWER~11~00201, PR-OSWER-11-00777

Accounting Info: .
11~-12-B-31P~301DA1C-2585-1131PDPO03-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDPO03~001
Funding Flag:
Funded: $0.00
Accounting Info:
11-12~B-31P-301DA1C-2585-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC}:
301DA1C Budget (BOC): 2585 DCN -~ Line ID:
1131pDP013~001

Funding Flag: Partial

Funded: $12,483.00

Partial

120,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110

-



,,,,,, . w+ SULIGITATION/MODIFICATION OF CONTRACT 1. CONTRACTID'CORE FAGE OF IRAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (I applicable)
002 See Block 16C
6. ISSUED BY CODE {SRRPOD 7. ABMINISTERED BY (If other than ltem 6) CODE ISRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2/P Code) (x) |8A- AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 17)
FAIRFAX VA 220316050
% |19A MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0030

10B. DATED (SEE ITEM 13) .
CODE (172648579 ]FACMTYCODE 03/28/2011

1. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[JThe above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Qis extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or fetter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -$2.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABQVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER {Spechy fype of modification end authonty)
X by mutual agreement of parties

[Xlis required to sign this document and retumn 1 copies to the issuing office.

E. IMPORTANT: Contractor [Jis not,

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579 ’
ORCR Msc -~ Evaluation and Analysis of RCRA Programs

TOPO: Cpan Lee
The purpose of this bilateral modification is to:
1) approve the proposed equitable adjustment and incorporate as a supplemental agreement

and 2) modify the obligated amount and ceilings.

The obligated amount is hereby decreased by $2.00 from $120,000.00 to $119,998.00. The
funding ceiling is hereby $119,998.00, which is subject to the Limitiation of Funds clause.

In consideration of the modification agreed to herein as complete equitable adjustments for

Continued ...
Except as provided herein, all terms and conditions of the document referenced In item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

{Sig of person ized to sign) E {Signature of Contracting Officer) O TRTE"
RM o
NSN 7540-01-152-8070 g:e?;?t::?’;:ESA { )
Previous edition unusable . Rty



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-10-056/0030/002 2 I 3

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

CONTINUATION SHEET

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(R) ' (B) {€) D) (E) (F)

the Contractor's September 29, 2011, proposal for
adjustment, the Contractor hereby releases the
Government from any and all liability under this
contract for further equitable adjustments
attributable to such facts or circumstances
giving rise to the proposal for adjustment.

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope
Total Amount for this Modification: -$2.00
New Total Amount for this Version: 5119,998.00
. New Total Amount for this Award: $119,938.00
Obligated Amount for this Modification: -$2.00
New Total Obligated Amount for this Award:
$119,998.00

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $120,000.00 to $119,998.00

Obligated Amount for this modification: -$2.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $120,000.00 to $119,998.00

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P-301DA1C~2585~1131PDP013-001
Amount changed from $12,489.00 to $12,487.00
Percent changed from 10.4075 to 10.40583

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to .06/30/2012

Change Item 0001 to read as follows(amount shown
is the total amount):

0001 Base Period Task Order Ceiling Amount 118,998.00

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.

Accounting Info: :
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DALC Budget (BOC): 2585 DCN - Line ID:
Continued ...

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., _»1 10-056/0030/002 3 3
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
TEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

1131PDP003-001

Funding Flag: Partial

Funded: $0.00

Accounting Info: .
11-12-B-31P-301DA1C-2585~1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN ~ Line ID:
1131PDP013-001

Funding Flag: Partial

Funded: -$2.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 4
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/ applicable)
003 See Block 16C PR-OSWER-12-0026¢
6. ISSUED BY COBE |SRRPOD 7. ADMINISTERED BY (Jf other than item 6) CODE LSRRPOD
SRRPOD SRRPOD
US Environmental Protection Agency US Environmental Protection Agency
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement
Operations Operations
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW
Washington DC 20460 Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) |[9A- AMENDMENT OF SOLICITATION NO.
-
ICE INCORPORATED, L.L.C. ’
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
% |10A. MODIFICATION OF CONTRAGT/ORDER NO.
EP-W-10-056
0030
10B. DATED (SEE ITEM 13)
CODE 72648579 FACILITY CODE 03/28/2011
TI_TRISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
terns 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $19,999.00
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
. ORDER NO. [N ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

X by mutual agreement of parties
D. OTHER (Specily fype of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor Oisnot.  [XJis required to sign this document and retum 1 _ copiestotheissuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

ORCR Msc - Evaluation and Analysis of RCRA Programs

TOPO: Cpan Lee Max Expire Date: 06/30/2013

The purpose of this bilateral modification is to incorporate the attached statement of work
into this task order. This modification also obligates funds in the amount of $19,999, thus
increasing the ceiling of this task order from $119,998 to $139,997. This modification also
reflects an administrative change and extends the end date by one year, now ending June 30,
2013. All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Period Of Performance End Date changed from 30-JUN-12 to 30~JUN-13

Continued ...
Except as provided herein, alt terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Lynette Gallion

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of Contracting Officer)

{Si of person to sign)

g

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/003

PAGE  OF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO.
(A7)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Total Amount for this Modification: 5$19,999.00
New Total Amount for this Version: $139,997.00
Contracting Officer changed from Rayna Brown to
Lynette Gallion.

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $119,998.00 to $139,997.0Q0
Obligated Amount for this modification: $19,999.00
Incremental Funded Amount changed from $0.00 to
$107,511.00

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P-301DA1C-2585-1131PDP003-001
Percent changed from 898.5925 to 89.59399

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B-31P-302DA1-2585~1231PDP005-001
Beginning FiscalYear 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 31P
Quantity: 0
Amount: $19,999.00
Percent: 16.66611
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2013

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
Continued ...

139,997.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-85)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0030/003 3 4
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A7) (B} () |(D) (E) (F)

exceeds this amount at its own risk.

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP003~001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP0O03~-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DAl1C Budget (BOC): 2585 DCN - Line ID:
1131PDP013-001 :

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1~2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231pPDPQ05-001

Funding Flag: Partial

Funded: $19,999.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 63.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACEIRICARE PAGE oj PAGES
1 6
2. AMENDMENT/MODIFICATION NO. 3, EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (¥ applicable)
004 See Block 16C See Schedule
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE L
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Coda) ) [~ AMENDMENT OF SOLICITATION NO.
Al
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 98. DATED (SEE {TEM 11)
FAIRFAX VA 220316050
x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056
. 0030
) 108. DATED (SEE ITEM 13)
CODE 072648579 |FA°'L'TY°°DE 03/28/2011
T1. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
1 The above numbered salicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By cornpleting
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or {¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increases: $19,965.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRISED N TEM 14,

CHECKONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE N THE CONTRACT
ORDER NO.'IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF:
X By Mutual Agreement of Parties

D. GTHER (Speciy type of modification and authority)

E. IMPORTANT: Contractor Ois not, [X}is required to sign this document and retumn 1 copies ta the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION {Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: ORCR Msc - Evaluation and Analysis of RCRA Programs

The purpose of this bilateral modification is for the following:

1) Incorporate the revised statement of work (2 pages) dated February 1, 2013;

2) Approve the Contractor's proposal dated February 7, 2013, in the amount of $19,965.00;
3) Obligate funds and modify the obligation/funding ceiling;

4) Modify the task order ceiling price;

5) Extend the period of performance; and

6) Make an administrative change.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretafore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING QFFICER (Type or print}
Rayna Brown
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
02/26/2013
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
i it ' Prescribed by GSA
Previous edition unusable . ENR S ERR) S



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
L LR e 2 EP-W-10-056/0030/004 2 6
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY fuNIT UNIT PRICE AMOUNT
(A) (B) {C) D) (E) (F)

This action adds funding in the amount of
$19,965.00 to this task order, and hereby
increases the total obligated funding ceiling
from $139,997.00 to $159,962.00, which the
Contractor is not authorized to exceed. The
Contractor exceeds this amount at their own risk.
This task order is fully funded.

The total ceiling price for this task order is
hereby changed from 5139,997.00 to $159,962.00.

This is a non-severable task order.

All other terhs and conditions remain unchanged
and in full force and effect.
TOPO: Cpan Lee Max Expire Date: 06/30/2014

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
2013-06-30 to 2014-06-30

Total Amount for this Modification: $19,965.00
New Total Amount for this Version: $159,962.00
New Total Amount for this Award: $159,962.00
Obligated Amount for this Modification: $19,965.00
New Total Obligated Amount for this Award:
$159,962.00

Contracting Officer changed from Lynette Gallion
to Rayna Brown

Maximum Potential Expiration Date changed to :
06/30/2014

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $139,997.00 to $159,962.00

Obligated Amount for this modification: $19,965.00
End Date changed from 2012-06-30 to 2014-06-30

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $139,997.00 to $159,962.00

CHANGES FOR ACCOUNTING CODE:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/004

PAGE QF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

FTEM NO
(a)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

11-12-B-31P-301DA1C~2585--~1131PDP003-001
Account code changed from
11-12-B-31P-301DA1C-2585~-1131PDP003-001 to
11-12-B-31P-301DA1C~2585--~1131PDP003-001
Percent changed from 89.59399 to 76.738522

NEW ACCOUNTING CODE ADDED:
Account code:
12-13-B~-31P-302DA1-2585---1331PDP0O05-001
Beginning FiscalYear 12
Ending Fiscal Year 13
Fund (Appropriation) B
Budget Organization 31P
Program (PRC) 302DAl
Budget (BOC) 2585
Job # (Site/Project)
Cost Organization
DCN-LineID 1331PDP005-001
Quantity: 0O
Amount: $19,965.00
Percent: 14.26102
Subject To Funding: N
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2014

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.
Requisition No: PR-OSWER-11-00201,
PR-0OSWER-11-00777, PR-OSWER-12-00262,
PR-0OSWER-13-00184

Accounting Info:
11-12-B-31P-301DA1C-2585~--1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN -~ Line ID:
1131PDP003-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:

Continued ...

159,962.00

NSN 7540-01-152-8067
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., 1 10-056/0030/004 1 |
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP0O13-001
Funding Flag: Complete
Funded: $0.00
Accounting Info:
12-13-B-31P~302DA1-2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231PDP005-001
Funding Flag: Complete
Funded: $0.00
Accounting Info:
12~13-B~31P-302DA1~2585---1331PDP005~-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1331PDP005-001
Funding Flag: Complete
Funded: $19,965.00
NSN 7540-01-152-8067 gx?:::; QR Basa)

FAR (48 CFR) 53.110



EP-W-10-056/0030/004

Statement of Work: Amendment 3
Evaluation and Analyses on RCRA Programs
Task Order # 30 under Contract # EPW10056
February 1, 2013

TOCOR:
Chia-Ying Pan Lee (C. Pan Lee), lee.cpan@epa.gov
OSWER/ORCR/PIID/ICAB, 703-308-8478

PURPOSE and OBJECTIVES

The amendment provides EPA with continuous contractor support for hazardous waste
analyses under Task 1 of TO#30 and for developing, updating and revising the selected
Information Collection Requests (ICRs) under Task 2 of TO#30. It adds additional work and
deliverables to these Tasks. This amendment continues to build upon the work that has been
done in the Tasks of the TO#30.

SCOPE OF WORK
TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW)

Information and Collection Analysis Branch (ICAB) provides support to conduct different types
of analyses for regulatory purposes, Congressional requests, lawsuits on regulations, press
requests, the Report on the Environment (ROE) update and supporting documents,
Organization for Economic Cooperation and Development (OECD) questionnaire response, and
RCRA program status statistics, which analytical results are not covered in the National Biennial
Report, other standard reports in the RCRAInfo, or other available EPA documents. The
contractor shall support EPA in using Standard Query Language (SQL) to develop basic queries
for selected questions and also provide supporting documentation.

TASK 2: Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of
Contract Level SOW)

The contractor shall assist EPA to renew the ICR for Hazardous Waste Report, Notification of
RCRA Subtitle C Activity, and Part A Permit Application that are required under the RCRA
regulations. The 2011 Biennial Report (BR) data is publicly available. EPA needs to use the
latest 2011 BR or other latest RCRAInfo data to submit the ICR renewal to Office of
Management and Budget (OMB). The contractor shall use the latest data in ICR development
and analyses for selected ICRs. The work for the ICR renewal includes updating the docket
documents for the Federal Register Notices, e.g., reporting instructions and forms,’
universe/burden estimates, ICR supporting statement, comments/information analyses and
responses, justification for data collection, description on uses of the data, relevant analyses to
support the data collection and uses, and other supporting documentation.

Page 5 of 6



EP-W-10-056/0030/004

DELIVERABLES

e Draft basic SQL queries for ROE and two to three other frequently asked questions (FAQ's)
and documentation of methodology, due date: To be determined and specified in a
technical direction (TD) issued by EPA Task Order Contracting Officer’s Representative
(TOCOR)

¢ Final SQL queries for ROE and two to three FAQ's and methodology documentation, due
date: To be determined and specified in a TD issued by EPA TOCOR

o Draft supporting documents for ICR Renewal on hazardous waste reporting, due date: To be
determined and specified in a TD issued by EPA TOCOR

¢ Final documents for ICRs on hazardous waste reporting, due date: To be determined and
specified in the TD issued by EPA TOCOR ’

Page 6 of 6




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONIRACT |DECOE FACE' OF PAGES

. i
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (of applicatﬁe)
005 05/07/2013 PR-SRRPOD-13-00270
6.ISSUED BY CODE [ SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR {No., street, county, State and ZIP Code) ) |SA. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
% |10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0030

10B. DATED (SEE /TEM 13)
CODE 072648579 FACILITY CODE 03/28/2011

1. THIS [TEM ONLY APPLIES TO AMENOMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $48,199.25
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/IORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A gélg ECRHﬁgGIﬁ %IRE?AE% ks ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;
X By Mutual Agreement of Parties

"D. OTHER (Speciy type of modification and authonty)

E. IMPORTANT: Contractor Oisnot,  [X]is reguired to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

The purpose of this bilateral modification is as follows:

(1) To make an obligation adjustment for the purpose of payment adjustments;
(2) To shift funds from Option Period 1 of task order no. EP-G115-00022 (via modification

no. 10) using DCN no. DOR060 under contract no. EP-W-10-056 to the Base Period of this task

order; and
(3) To modify the total task order funding/obligation ceiling amount.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

16C. DATE SIGNED

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA
05/07/2013
(Si of person to sign) (Signature of Contracting Officer)
: STANDARD FORM 30 (REV. 10-83)
NSN 7540-01-152-8070 Breseribed by GEK

Previous edition unusable FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-056/0030/005 2 4
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

This modification is administrative in nature, as
it is to shift funds in the amount of $48,199.25
using DCN no. DOR060 from Option Period 1 of task
order no. EP-G115-00022 to the Base Period this
task order in order to facilitate payment
adjustments. The total task order
obligation/funding ceiling is hereby $208,161.25.
However, since this action is solely for the
purposes of making payment adjustments, the
amount for which the Contractor is not authorized
to exceed remains at $159,962.00. The Contractor
exceeds at its own risk.

This is a non-severable task order.

All other terms and conditions remain unchanged
and in full force and effect.

TOPO: Cpan Lee Max Expire Date: 06/30/2014

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $48,199.25
New Total Amount for this Version: $208,161.25
New Total Amount for this Award: $208,161.25
Obligated Amount for this Modification: $48,199.25
New Total Obligated Amount for this Award:
$208,161.25

Requisitioner changed from to Reconstruct User

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $159,962.00 to $208,161.25

Obligated Amount for this modification: $48,199.25

NEW ACCOUNTING CODE ADDED:
Account code:
10-11-B-E1D~-501E48C~2505~---10E1DOR060-001
Beginning FiscalYear 10
Ending Fiscal Year 11
Fund (Appropriation) B
Budget Organization E1D
Program (PRC) 501E48C
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 10E1DOR060-001
Quantity: O

Amount: $48,199.25
Percent: 25.61116
Continued .
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/005

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED,  L.L.C.

ITEM NO.
()

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

JUNIT
(D)

UNIT PRICE AMOUNT
(E) (F)

0001

Subject To Funding: N
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2014

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk. '

Accounting Info:
11-12-B~-31P-301DA1C-2585~--1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003~001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP013-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231PDP005-001

Funding Flag: Complete

Funded: $0.00

Accounting Info: ;
12-13-B-31P~302DA1-2585--~1331PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1331pPDP005-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
10-11-B~E1D-501E48C-2505---10E1DOR060-001 BFY: 10
EFY: 11 Fund: B Budget Org: E1D Program (PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
Continued ...

208,161.25
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CONTINUATION SHEETY

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/005

FAGE OF

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
10E1DOR060-001
Funding Flag: Complete
Funded: $48,199.25
OPTIONAL FORM 336 (4-86)
NSN 7540-01-152-8067 Sponsored by GSA

FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT . CORERASTIDCR0R SR

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOl. (i applicalje)
006 See Block 16C PR-SRRPOD-13-00272
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE r
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 98. DATED (SEE ITEM 11)
FATRFAX VA 220316050
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056
0030
. 10B. DATED (SEE ITEM 13)
CODE 72648579 IFAanYCODE 03/28/2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{0 The above numbered solicitation is amended as set forth in Itemn 14. The hour and date specified for receipt of Offers [Jis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$48,199.25
See Schedule

13. THIS ITEM ONLY APPLIES YO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NQ. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN (TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT 7O AUTHORITY OF:
X By Mutual Agreement of Parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot,  Xis required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

The purpose of this bilateral modification is as follows:

(1) To make an obligation adjustment for the purpose of payment adjustments;

(2) To shift funds using DCN no. PDP003 and PDP013 from the Base Period of this task order
to Option Period 2 of task order no. EP-G11S-00022 (via modification no. 11) under contract
no. EP-W-10-056; and

(3) To modify the total task order funding/obligation ceiling amount.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
. Rayna Brown

15B. CONTRACTOR/OFFERQR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
{ of persorn to sign) : i (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 563.243

Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-10-056/0030/006 2 4
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(8) (B) (C) D) (E) (F)

This modification is administrative in nature, as
it is to shift funds in the amount totaling
$48,199.25 by shifting $37,908.67 using DCN no.
PDP0003 and $10,290.58 using DCN no. PDP013 from
the Base Period of this task order to Option
Period 2 of task order no. EP-G11S-00022 in order
to facilitate payment adjustments.

The total task order obligation/funding ceiling
amount is hereby reduced by $48,199.25 from
$208,161.25 to $159,962.00, which the Contractor
is not authorized to exceed. The Contractor
exceeds at its own risk.

This is a non-severable task order.

All other terms and conditions remain unchanged
and in full force and effect.

TOPO: Cpan Lee Max Expire Date: 06/30/2014

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: -548,199.25
New Total Amount for this Version: $159,962.00
New Total Amount for this Award: $159,962.00
Obligated Amount for this Modification:
-$48,199.25

New Total Obligated Amount for this Award:
$159,962.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $208,161.25 to $159,962.00
Obligated Amount for this modification:
-$48,199.25

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P~-301DA1C~-2585~--1131PDP003~001
Amount changed from $107,511.00 to $69,602.33
Percent changed from 76.79522 to 43.51179

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P-301DA1C-2585--~1131PDP013-001
Account code changed from
11-12-B-31P-301DA1C~-2585-1131PDP013-001 to
11-12-B-31P-301DA1C-2585--~1131PDP013-001
Continued ...
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OPTIONAL FORM 336 (4-86)
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REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/006

PAGE OF
3 ] 4

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEMNO.
(a)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Amount changed from $12,487.00 to $2,196.42
Percent changed from 10.40583 to 1.37309

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2014

Change Item 0001 to read as follows{amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.

Accounting Info:
11-12-B-31P-301DA1C-2585~~-1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program {(PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131pPDPO03~-001

Funding Flag: Partial

Funded: -$37,908.67

Accounting Info: .
11-12-B-31P-301DA1C~-2585~-~-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP013~001

Funding Flag: Partial

Funded: -$10,290.58

Accounting Info:
12-13-B-31P-302DA1-2585~-1231PDPO05-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DAl Budget (BOC): 2585 DCN - Line ID:
1231pDP005-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585-~-1331PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DAl Budget (BOC): 2585 DCN - Line ID:
1331PDP005-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B-E1D-501E48C-2505-~~-10E1DOR060-001 BFY: 10
Continued ..

159,962.00
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/006

PAGE OF

1 |a

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
()

EFY: 11 Fund: B Budget Org: E1D Program (PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
10E1DOR060-001

Funding Flag: Partial

Funded: $0.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86}
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 6

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

007 See Block 16C See Schedule

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) COOE I

SRRPOD

US Environmental Protection Agency

Superfund/RCRA Regional Procurement

Operations

1200 Pennsylvania Ave, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) (x) 9A, AMENDMENT OF SOLICITATION NO.

; ——

ICF INCORPORATED, L.L.C. )

9300 LEE HIGHWAY 98. DATED (SEE ITEM 11)

FAIRFAX VA 220316050

x 10A. MQDIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056
0030
10B. DATED (SEE ITEM 13)

COBE 072648579 FEEILITHCOLE 03/28/2011

11, TAIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, ([Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $25,501.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A g;\g ECRHﬁgGIE ?T%?AE% Ls ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
S FAR 52.243-3 Changés——Time and Materials or Labor Hours (SEP 2000) (definitized change)’

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of Parties

. OTHER (Specily fype of modification and authority)

E. IMPORTANT: Contractor Oisnot, [X)is required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

TOPO: Cpan lLee Max Expire Date: 06/30/2015

The purpose of this bilateral modification is to:

1) Incorporate the revised statement of work (2 pages) dated February 18, 2014

2) Bpprove the Contractor's proposal dated February 25, 2014, in the amount of $25,501.00;
3) Obligate funds in the amount of $25,501.00;

4) Modify the obligation/funding ceiling;

5) Modify the task order ceiling price; and

6) Extend the period of performance.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE QF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 16C. DATE SIGNED
. 03/20/2014
{Sis of person ized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




CONTINUA'I"ION SHEET REFERENGE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEMNO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(B) (B) (C) [D) (E) (F)

This action adds funding in the amount of
$25,501.00 to this task order and hereby
increases the total obligated funding ceiling
from $159,962.00 to $185,463.00, which the
Contractor is not authorized to exceed. The
Contractor exceeds this amount at their own risk.
This task order is fully funded.

The total ceiling price for this task order is
hereby changed from $159,962.00 to $185,463.00.

Contractor's Statement of Release:

In consideration of the modification agreed to
herein as a complete equitable adjustment for the
Contractor's February 25, 2014, proposal which
serves as a "proposal for adjustment,”™ the
Contractor hereby releases the Government from
any and all liability under this contract for
further equitable adjustments attributable to
such facts or circumstances giving rise to the
"proposal for adjustment."

This is a non-severable task order.
All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
2014-06-30 to 2015-06-30

Total Amount for this Modification: $25,501.00
New Total Amount for this Award: $185,463.00
Obligated Amount for this Modification: $25,501.00
New Total Obligated Amount for this Award:
$185,463.00 '

Maximum Potential Expiration Date changed to :
06/30/2015

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $159,962.00 to $185,463.00

Obligated Amount for this modification: $25,501.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $159,962.00 to $185,463.00

CHANGES FQR ACCOQUNTING CODE:
11-12-B-31P-301DA1C-2585-1131PDP003-001
Continued ...
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REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/007

PAGE OF

e

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEMNO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITYJUNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Account code changed from
11-12-B-31P-301DA1C~-2585--~1131PDP003-001 to
11-12-B-31P-301DA1C-2585-1131PDP0O03-001
Percent changed from 43.51179 to 37.52886

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-31P-302DA1-2585-1431PDP001-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 31P
Program (PRC) 302DAl
Budget (BOC) 2585

Job # (Site/Project)

Cost Organization
DCN-LineID 1431PDP001-001
Quantity: O

Amount: $25,501.00
Percent: 13.74991

Subject To Funding: N
Payment Address:

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2015

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.
Requisition No: PR-OSWER-11-00201,
PR-OSWER-11-00777, PR-OSWER-12-00262,
PR-OSWER-13-00184, PR-OSWER-14-00055,
PR-SRRPOD-13-00270

Accounting Info:
11-12-B-31P-301DA1C~-2585-1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program {(PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131pDP003-001

Continued ..

185,463.00
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C-2585-~-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131pDP0O13-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231pDPO05-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585~--1331PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1331PDP0O05-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
10-11-B-E1D-501E48C-2505-~--10E1DOR060-001 BFY: 10
EFY: 11 Fund: B Budget Org: E1D Program (PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
10E1DOR060-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
14-15-B-31P-302DA1-2585-1431PDP001-001 BFY: 14
EFY: 15 Fund: B Budget Org: 31P Program (PRC):
302DAl1 Budget (BOC): 2585 DCN - Line ID:
1431PDP001-001

Funding Flag: Complete

Funded: $25,501.00
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EPW10056/0030/007

Statement of Work: Amendment 4
Evaluation and Analyses on RCRA Programs
Task Order EPG11500030 (TO#30) under Contract# EPW10056
February 18, 2014

Performance Period
Current: March 28,2011 —June 30,2014
Amended: One year extension from June 30, 2014 (i.e., continue till June 30,2015)

PURPOSE and OBJECTIVES

The Amendment provides EPA with continuous contractor support to further develop, refine
and/or revise the selected project items associated with the Tasks in the Task Order 30 (i.e., TO
#30). The work to be done in this Amendment is based on the deliverables that EPA received

since March 28,2011, the beginning ofthe TO#30 from the same awarded contractor (ICF). It adds
additional work and deliverables to the existing Tasks within the scope of the initial Statement of
Work. EPA continues to build upon the work that has been done in the Tasks ofthe TO #30 through
this Amendment and will not duplicate work done in the past.

SCOPE OF WORK
TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW)

The contractor shall support EPA to refine the preliminary estimates for the number of hazardous
waste small quantity generators (SQG's) from top states (up to 8 states) with most of SQG 's. The
contractor may use data sources such as EPA's Toxic Release Inventory (TRI) or other data source of
choice to verify if a number of SQG's are still active business entities. The contractor shall refine the
estimates based on the method and results delivered under Technical Direction 1-

9 SQG of TO#30 (delivered on April22, 2013).

In addition, the contractor shall support EPA to revise RCRAInfo query for OECD hazardous waste
questionnaire with the new management codes used for 2013 BR. The contractor shall also support
EPA to develop queries in RCRA info for the selected exhibits (up to six lower level of effort) on the
hazardous waste generation and management in the State of the National RCRA Program Report
based on 2011 BR,

TASK 2:Hazardous Waste Report and Other Analytical Support (Task areas 5 and 7 of
Contract Level SOW)

The contractor shall support EPA to renew the Information Collection Request (ICR) for the
2015 Hazardous Waste Report (HWR or BR, EPA Form 8700-13 NB), Notification of Regulated
Waste Activity (EPA Form 8700-12) and RCRA Hazardous Waste Part A Permit Application (EPA
Form 8700-23) (all three are referred to as "2015 BR/N/Part A Instructions
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and Forms"). The combined ICR concerning RCRA hazardous waste program will be expired in
December 2014. ORCR must update the supporting statement with comment responses and
universe/burden estimates based on the latest data in the RCRAinfo, e.g., 2011 BR.

The contractor shall also incorporate language changes in the Instructions for 2015 HWR based on
the TD from EPA TOCOR.

The contractor shall update the reference document, BR Reportable and non-Reportable Wastes,
that assists states and regions for data and information reporting.

TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW)

The contractor shall assist EPA with the data analyses to support regulatory development and
program needs. The task covers quick response requests for RCRA hazardous waste program, e.g.,
ad-hoc data analysis for a rulemaking, public requests, 2013 BR data QA, etc. The contractor may
provide support for up to five (5) analyses under this Task, and each may need approximately 8
hours.

Based on the statement of work described in this Amendment and considering ORCR priorities, EPA

TOCOR will issue a Technical Direction (TD) on the work to be done and deliverables due dates.
DELIVERABLES

Task 1: EPA TOCOR will issue a TD to specify the work to be done and deliverable due date.
1) Draft and final estimates refined for the number of SQG for the top states with additional
recommendations for estimate refinement
2) Draft and final coding for OECD summary; selected queries development on hazardous
waste generation and management

Task 2: EPA TOCOR will issue a TD to specify the work to be done and deliverable due date.

1) Draft and final supporting statement for the ICR Renewal 0f2015 BR, Notification of
Regulated Waste Activities and Part A Permit Application Instructions/Forms and
supporting documentation including 2011 BR data files for universe/burden estimates

2) Draft and final Hazardous Waste Report Instructions and Forms

3) Oraft and final updated BR Reportable and non-Reportable Wastes

Task 3: EPA TOCOR will issue a TD to specify the quick response request and deliverable due date.
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT L
1 6

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
008 08/28/2014 See Schedule

6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (f other than Item 6) CODE [

SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) (x) 9A. AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED, L.L.C.

9300 LEE HIGHWAY 98. DATED (SEE ITEM 11)
FAIRFAX VA 220316050

5 ]10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0030
10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 03/28/2011
T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [}is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iterns 8 and 15, and retuming .copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER, If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increases $49,908.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. (N ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 7O AUTHORNTY OF:
X FAR 52.232-22 Limitation of Funds (APR 1984)

D. GTHER (Specily type of modification and authority)

E. IMPORTANT: Contractor Ois not. [Xis required to sign this document and return 1 eopigs to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

TOPO: Cpan Lee Max Expire Date: 06/30/2015

The purpose of this bilateral modification is to:

1) Incorporate the revised statement of work (2 pages) dated August 12, 2014;

2) Approve the Contractor's proposal dated August 19, 2014, in the amount of $49,908.00;
3) Obligate funds in the amount of $49,908.00; and

4) Modify the obligation and total task order amounts.

This action adds funding in the amount of $49,908.00 to this task order and hereby

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (7ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t R , | 16C. DATE SIGNED
(ol 0 Tlbiinakiy  BETRONE
; ’ SIGNATURE| 08/28/2014
t of person to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED AGE  OF
‘ EP-W-10-056/0030/008 2
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
TTEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) |} (E) (F)

increases the total obligated funding amount from
$185,463.00 to $235,371.00, which the Contractor
is not authorized to exceed. The Contractor
exceeds this amount at their own risk. This task
order is fully funded.

The total ceiling price for this task order is
hereby changed from $185,463.00 to $235,371.00.

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope .

Total Amount for this Modification: $49,908.00
New Total Amount for this Version: $235,371.00
New Total Amount for this Award: $235,371.00
Obligated Amount for this Modification: $49,908.00
New Total Obligated Amount for this Award:
$235,371.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $185,463.00 to $235,371.00

Obligated Amount for this modification: $49,908.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72DC-303DD2-2505-HQ00BM00~1472DC5026-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization 72BC
Program (PRC) 303DD2

Budget {(BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DC5026-001
Quantity: O '

Amount: $49,908.00

Percent: 26.90995

Subject To Funding: N
Payment Address:

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W~10-056/0030/008

PAGE OF
3 | 6

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEM NO.
(a)

SUPPLIES/SERVICES
(B)

QUANTITY
(<)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 06/30/2015

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.
Requisition No: PR-OSWER-11-00201,
PR-0OSWER~-11-00777, PR-0OSWER-12-00262,
PR-OSWER~13-00184, PR-OSWER-14-00055,
PR-OSWER-14-00445, PR-SRRPOD-13-00270

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP003~001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program {(PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C-2585---1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP013-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585~-1231PDP005~-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DAl Budget (BOC): 2585 DCN - Line ID:
1231prDP005-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DAl1 Budget (BOC): 2585 DCN - Line ID:
1331PDP005-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:

Continued ...

235,371.00
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| ., _,; 14 _056,0030/008 4 6
NAME OF OFFEROR OR CONTRAQTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

10-11-B-E1D-501E48C~2505---10E1DOR060-001 BFY:
EFY: 11 Fund: B Budget Org: E1D Program (PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
10E1DOR060-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
14-15-B-31P-302DA1~2585-1431PDP001-001 BFY: 14
EFY: 15 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1431PDP001-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
14-T-72DC-303DD2~2505-HQ00BM00~-1472DC5026-001
BFY: 14 Fund: T Budget Org: 72DC Program (PRC):
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -~
Line ID: 1472DC5026-001

Funding Flag: Complete

Funded: $49,908.00
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EPW10056/0030/008

Statement of Work: Amendment
Evaluation and Analyses on RCRA Programs
Task Order # EPG11S00030 (TO#30) under Contract # EPW10056
August 12,2014

PURPOSE AND BACKGROUND

The amendment provides EPA with continuous contractor support for Task 1 — Analyses for Hazardous
Wastes of TO#30. It adds more in-depth analyses, additional work and deliverables to Task 1. This
amendment continues to build upon the work that has been done in the Tasks of the TO#30.

Section 104(c)(9) of CERCLA requires states to provide an assurance of the availability of hazardous
waste treatment or disposal capacity to manage wastes expected to be generated within their State for 20
years before EPA can expend any Superfund remedial action Trust funds in the States.

In May 1994, States provided data to EPA pursuant to the 1993 “Guidance for Capacity Assurance
Planning” (“CAP”, OSWER Directive #9010.02). EPA aggregated the data and determined there was

sufficient capacity to manage all hazardous wastes projected to be generated through 2013 (62 FR 2156,
01/15/1997).

EPA issued two updates for the National Capacity Assessment - one on April 24, 1998 and the other on
July 17, 2009.

Office of Solid Waste (OSW, currently reorganized as Office of Resource Conservation and Recovery
(ORCR)) in OSWER had supported this type of work since late 1980>s. ORCR has the expertise to
conduct the hazardous waste generation and management analyses necessary to support the Superfund
Office to meet the CERCLA Section 104(c)(9) requirement based on data from RCRAInfo system that is
managed by ORCR as well as other available data sources.

SCOPE OF WORK
TASK 1: Analyses for Hazardous Waste (Task area 5 of Contract Level SOW)

The contractor shall support EPA to develop a document about capacity assessment of hazardous waste at
the national level using the methodology presented in the 1993 CAP Guidance along with RCRAInfo or
other available data sources for hazardous waste generation and management. EPA needs to issue an
update for the National Capacity Assessment to meet the CERCLA Section 104(c)(9) requirement which
is due in the near future. The contractor shall document any issues with the old Guidance which used BRS
and the current EPA data system. :

The contractor shall support ORCR to define and conduct the following analyses to provide analytical
results:

e Aggregate the 2011 Biennial Report (BR) hazardous waste generation and management data
submitted by the states to examine the demand for CAP management categories based on 14 CAP
management categories in the 1993 Guidance (using both on-site and off-site data). State-specific
generation data needs to be presented as treatment residuals, process wastes and clean-up wastes
per CAP management category as close to the 1993 CAP management categories as possible.
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¢ Develop a current list of commercial management facilities for each CAP management category.
Compare the current list to the lists submitted with the 1993 CAPs. Document any discrepancies.

¢ Examine the current RCRA permitted hazardous waste management capacity in RCRAInfo.
Since landfills deplete and permits are renewed every five years, calls to States, Regions, and
facilities may be necessary to check the accuracy of the data in RCRAInfo. The contractor may
have to evaluate the best conversion factor to be used when converting acreage to tons of waste.

»- Compare the projected 20-year demand for capacity with the projected availability of capacity for
the CAP management categories.

¢ Document current state permit renewal and siting requirements that could affect capacity
availability. Such as Alabama State limit on waste going to a commercial landfill in Emelle, AL
and New York’s siting requirement to show “need” for new capacity.

e LEvaluate the waste minimization information in the 2011 BR data and other sources to estimate
the effects of applicable programs on waste generation.

e Document and address any concerns with the quality of the data in RCRAInfo.
Determine the need for additional data.

e Develop a memorandum on the findings of the analyses.

Some analyses may require looking at 2007 and 2009 RCRAInfo data such as BR to evaluate trends.

For the item(s) above, if data usability or availability within the time frame of the work in this amendment
is an issue, the contractor shall present analytical results to the extent that data/information can be used
and analyzed and/or provide a write-up of how it can be done if data or resources are limited.

The contractor shall use the latest data in RCRAInfo and other available data sources and also provide »
supporting documentation including datasets used for analyses for the analytical work as outlined above.

DELIVERABLES

All deliverables are due prior to December 31, 2014 and EPA TOCOR will issue a TD to specify a date

for each of the following deliverables.

- Draft 1 - Memo on the analytical findings, due date: one month from the data of CO’s final approval
and to be specified in a TD issued by EPA TOCOR

- Draft 2 — Memo on the analytical findings, due date: To be determined and specified in a TD issued
by EPA TOCOR based on comments from TOCOR

- Final Draft Memo and all supporting documentation including datasets, due date: To be determined
and specified in a TD issued by EPA TOCOR

PERFORMANCE PERIOD .
Current: March 28, 2011 to June 30, 2015. There is no change for the performance period.
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EPW10056/0030/009

.Statement of Work: Revision
Evaluation and Analyses on RCRA Programs
April 1, 2015

PURPOSE and OBJECTIVES

The Amendment provides EPA with continuous contractor support for additional work
associated with Task 3 in the Task Order 30 (i.e., TO #30). It adds additional work and
deliverables to one of the existing tasks within the scope of the overall Statement of Work
(SOW). EPA continues to build upon the work that has been done in the TO #30 through this
Amendment. ’

SCOPE OF WORK
TASK 1: No change.
TASK 2: No change.
TASK 3: Regulatory Support (Task areas 2, 5 and 6 of Contract Level SOW)

The contractor shall assist EPA with the data/information analyses to support regulatory
development or program requirements. The task covers quick response requests for RCRA
hazardous waste program, e.g., data analysis for a rulemaking, public requests, etc. The
amended task also covers the additional data extraction and analyses to develop the estimates of
Information Collection Request (ICR) universes for regulations such as Facility Ground-Water
Monitoring Requirements, RCRA Expanded Public Participation, Hazardous Remediation Waste
Management Requirements (HWIR), etc. The contractor may provide support for up to twelve
(12) analyses under this Task, and each may need approximately 12 hours. The contractor shall
also provide the relevant documentation associated with each analysis.

Based on the scope of work described in this Amendment and considering ORCR priorities or
urgency for the types of work, EPA TOCOR will issue a Technical Direction (TD) on the work
to be done and deliverables’ due dates.

DELIVERABLES
Task 3: EPA TOCOR will issue a TD to specify the quick response requests or analyses to be

done and deliverables’ due dates. The contractor shall deliver at least one draft and one final
draft for each deliverable specified in each TD.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 GONTRAGTIDCODE PAGE ‘GF PAGES

1| 5
2. AMENDMENT/MODIFICATION NO. 3_EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicabie)
009 See Block 16C See Schedule
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE L
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) -(ﬁl 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B8. DATED (SEE ITEM 11)
FATRFAX VA 220316050
% |10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

0030

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE || 03/28/2011

— 1. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $18,866.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

-CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE GHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/QRDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X By Mutual Agreement of the Parties

D. OTHER (Specify type of modification and authoriy)

E.IMPORTANT: Contractor Ois not, [Xis required to sign this document and return 1 copies fo the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

TOCOR: Cpan Lee Max Expire Date: 08/31/2015

the purpose of this bilateral modification is to:

1) Incorporate the revised statement of work dated April 1, 2014 (1 page;

2) Approve the Contractor's proposal dated April 7, 2015, in the amount of $18,866.00;
3) Obligate funds in the amount of $18,866.00; and

4) Modify the obligation and total task order amounts.

This modification adds funding in the amount of $18,866.00 to this task order and hereby

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

SIGNATURE| 04/09/2015

1f ﬁwgm. L) hctnaks,  ELECTRONE

of person ized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
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‘ REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINDATION SHEERT EP-W-10-056/0030/009 2 b5}
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) (€) |D) (E) (F)

increases the total obligated funding amount from
$235,371.00 to $254,237.00, which the contractor
is not authorized to exceed. The contractor
exceeds this amount at their own risk. This task
order is fully funded.

The total ceiling price for this task order is
hereby increased by $18,866.00, from $235,371.00
to $254,237.00.

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
2015-06-30 00:00:00 to 2015-08-31 00:00:00

Total Amount for this Modification: $18,866.00
New Total Amount for this Version: $254,237.00
New Total Amount for this Award: $254,237.00
Obligated Amount for this Modification: $18,866.00
New Total Obligated Amount for this Award:
$254,237.00

Maximum Potential Expiration Date changed to
08/31/2015

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $235,371.00 to $254,237.00

Obligated Amount for this modification: $18,866.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $235,371.00 to $254,237.00

CHANGES FOR ACCOUNTING CODE:
11-12-B-31P-301DA1C-2585-1131PDP003-001
Percent changed from 37.52896 to 27.37695

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-31P-302DA1-2585-1531PDP008-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 31P
Program (PRC) 302DAl
Budget (BOC) 2585

Job # (Site/Project)

Cost Organization
DCN-LineID 1531PDP008-001
Quantity: O

Continued ...
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-10-056/0030/009 3 5
NAME OF OFFEROR QR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (C) (D) (E) (F)
Amount: $18,866.00
Percent: 7.42064
Subject To Funding: N
Payment Address:
Payment: .
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 08/31/2015
Change Item 0001 to read as follows(amount shown
is the total amount):
goo1 Base Period Task Order Ceiling Amount 254,237.00

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.
Requisition No: PR-QSWER-11-00201,
PR-0OSWER-11-00777, PR-~QSWER-12-00262,
PR-OSWER-13-00184, PR-0OSWER-14-00055,
PR-OSWER-14-00445, PR-0SWER-15-00200,
PR-SRRPOD-13-00270

Accounting Info: ;
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131PDP003-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-12-B-31P-301DA1C~-2585-~-1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DA1C Budget (BOC): 2585 DCN - Line ID:
1131pDP013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program {(PRC):
302DAl1 Budget (BOC): 2585 DCN - Line ID:
1231pPDP005-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:

Continued .
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
{(R) (B) (C) [(D) (E) (F)

12-13-B-31P-302DA1-2585---1331PDP005~001 BFY: 1
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1331PDP005-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
10-11-B~E1D-501E48C~-2505---10E1DOR060-001 BFY:
EFY: 11 Fund: B Budget Org: E1D Program {PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
10E1DOR060-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
14-15-B-31P~-302DA1~-2585~1431PDP001-001 BFY: 14
EFY: 15 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1431PDP001-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
14-T-72DC-303DD2-2505-HQ00BM0O0~-1472DC5026-001
BFY: 14 Fund: T Budget Org: 72DC Program (PRC):
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -
Line ID: 1472DC5026-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
15-16-B~31P-302DA1~2585-1531PDP008-001 BFY: 15
EFY: 16 Fund: B Budget Org: 31P Program {(PRC):
302DA1 Budget (BOC): 2585 DCN - Line 1ID:
1531PDPO08-001

Funding Flag: Partial

Funded: $18,866.00
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT J
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 See Block 16C

6.ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE l

SRRPOD

US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations

1200 Pennsylvania Ave, NW i
Washington DC 20460 }
8. NAME AND ADDRESS OF CONTRACTOR (No., street, caunty, State end ZIP Code) _(xjsA. AMENDMENT OF SOLICITATION NO. ‘

ICF INCORPORATED, L.L.C.
9300 LEE HIGHWAY 9B. DATED (SEE {TEM 11)
FAIRFAX VA 220316050

% |10A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

0030
10B. DATED (SEE ITEM 13}
CODE (072648579 ‘P“CKWYCODE 03/28/2011

41. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT iIN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -$205.77

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot.  [Xis required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 072648579
Task Order Title: Evaluation and Analyses on RCRA Programs

TOCOR: Cpan Lee Max Expire Date: 08/31/2015

The purpose of this modification is to de-obligate the remaining funding in the amount of
$205.77 from expired task order 0030. The task order ceiling is hereby reduced by $205.77,
from $254,237.00 to $254,031.23. All other terms and conditions remain unchanged.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Total Amount for this Modification: -$205.77

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Faye Sas
15B. CONTRACTOR/OFFEROR 15C, DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
3 X ELECTRONIC
¢ SaNATURE } 08/24/2017
(Sig of person authorized to sign) (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-10-056/0030/010

PAGE

OF
2 L4

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.

ITEMNO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

New Total Amount for this Version: $254,031.23
New Total Amount for this Award: $254,031.23
Cbligated Amount for this Modification: -$205.77
New Total Obligated Amount for this Award:
$254,031.23

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $254,237.00 to $254,031.23

Obligated Amount for this modification: -$205.77

CHANGES FOR ACCOUNTING CODE:
15-16-B-31P~-302DA1-2585~-1531PDP008-001
Amount changed from $18,866.00 to $18,660.23

Delivery Location Code: HPOD

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 03/28/2011 to 08/31/2015

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at its own risk.

Accounting Info:
11-12-B-31P-301DA1C-2585-1131PDP003-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DAl1C Budget (BOC): 2585 DCN - Line ID:
1131pPDP003~001

Funding Flag: Partial

Funded: $0.00

Continued ...

254,031.23
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CONT NU ION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED, L.L.C.
ITEM NO. SUPPLIES/SERVICES QUANTITY bNIT UNIT PRICE AMOUNT
(A) (B) ©) | (E) (F)

Accounting Info:
11-12-B-31P-301DA1C~-2585---1131PDP013-001 BFY: 11
EFY: 12 Fund: B Budget Org: 31P Program (PRC):
301DAl1C Budget (BOC): 2585 DCN ~ Line ID:
1131PDP013-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585-1231PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1231pPDP005-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
12-13-B-31P-302DA1-2585---1331PDP005-001 BFY: 12
EFY: 13 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1331PDP005-001

Funding Flag: Partial

Funded: $0.00 ‘

Accounting Info:
10-11-B-E1D-501E48C-2505-~-10E1DOR060-001 BFY: 10
EFY: 11 Fund: B Budget Org: E1D Program (PRC):
501E48C Budget (BOC): 2505 DCN - Line ID:
10E1DOR060-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
14-15-B-31P-302DA1-2585~1431PDP001-001 BFY: 14
EFY: 15 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1431PDPO01-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
14-T-72DC-303DD2-2505-HQ00BM00-1472DC5026-001
BFY: 14 Fund: T Budget Org: 72DC Program (PRC):
303DD2 Budget (BOC): 2505 Job #: HQOOBMOO DCN -
Line ID: 1472DC5026-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
15-16-B-31P-302DA1-2585-1531PDP00B-001 BFY: 15
EFY: 16 Fund: B Budget Org: 31P Program (PRC):
302DA1 Budget (BOC): 2585 DCN - Line ID:
1531pDP008-001

Funding Flag: Partial

Funded: -$205.77
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